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SUPPLEMENTAL INFORMATION

PROGRAM: STRYKER BRIGADE COMBAT TEAM CUSTOMERS CONTRACTOR LOGISTICS SUPPORT

1.  The purpose of this Delivery Order 0001 under Contract W56HZV-07-D-B001 is to obtain Contractor Logistics Support (CLS) services for

Stryker Brigade Combat Team Battle Damage Assessment Repair (SBCT BDAR) facility located in Doha, Qatar.

2.  Background. The Contractor submitted a proposal for logistics support, dated April 16, 2007, as amended on April 18, 2007 and June

15, 2007.

3.  Objective.  Statement of Work specifics are shown in Section C of this Delivery Order 0001.  The Period of Performance under this

Delivery Order 0001 is from July 01, 2007 to December 31, 2007.

4.  For Supplies/Services acquired at government expense, the Contractor shall comply with FAR Clause 52.245-5, Government Property

(Cost-Reimbursement, Time-and-Material, or Labor-Hour Contracts) and FAR paragraph 45.505.

5.  All travel shall be in accordance with the JFTR.

6.  A Contracting Officer Representative (COR) shall be designated under a future contract modification to be awarded on a date to be

determined.

7.  As a result of this action, the Government and the Contractor hereby agree as follows:

    a.  CDRL A002 entitled Trip Reports is hereby added to the contract.

    b.  The billing rates used under this Delivery Order 0001 reflect the negotiated prices for CY 2007.

    c.  PRON X17GXQQBX1EH for SBCT BDAR LOGISTICS SUPPORT - Labor (Cost Plus Fixed Fee), in the amount of $622,098.00 is added to the

contract under this Delivery Order 0001 at Sub-CLIN 1001AA as follows.

        Estimated Cost:                          $   576,017.00

        Fixed Fee:                               $    46,081.00

        Total Estimated Amount:                  $   622,098.00

   d.  PRON X17GXQQFX1EH for SBCT BDAR LOGISTICS SUPPORT - ODC'S (Cost Plus Fixed Fee)required contractor sponsorship, in the amount of

$15,519.00 is added to the contract under this Delivery Order 0001 at Sub-CLIN 1002AA as follows.

        Estimated Cost:                          $    14,369.00

        Fixed Fee:                               $     1,150.00

        Total Estimated Amount:                  $    15,519.00

    e.  PRON X17GXQQCX1EH for - SUBCONTRACTS - Building Maintenance(TCN's)(Cost Plus Fixed Fee), in the amount of $33,888.00 is added to

the contract under this Delivery Order 0001 at Sub-CLIN 1003AA as follows.

        Estimated Cost:                          $   31,378.00

        Fixed Fee:                               $    2,510.00

        Total Estimated Amount:                  $   33,888.00

    f.  PRON X17GXQQDX1EH for SUPPLIES/SERVICES - DIRECT MATERIALS - Consumables (Cost Plus Fixed Fee), in the amount of $139,665.00 is

added to the contract under this Delivery Order 0001 at Sub-CLIN 1004AA as follows.

        Estimated Cost:                          $   129,319.00

        Fixed Fee:                               $    10,346.00

        Total Estimated Amount:                  $   139,665.00

   g.  PRON X17GXQQDX1EH for SUPPLIES/SERVICES - DIRECT MATERIALS - Tools & Equipment Repairs/Maintenance (Cost Plus Fixed Fee), in the

amount of $96,989.00 is added to the contract under this Delivery Order 0001 at Sub-CLIN 1004AB as follows.

        Estimated Cost:                          $    89,805.00

        Fixed Fee:                               $     7,184.00

        Total Estimated Amount:                  $    96,989.00

    h.  PRON X17GXQQEX1EH for SBCT BDAR LOGISTICS SUPPORT - ODC'S - Travel, Per Diem, other expenses (Cost No Fee), in the amount of

$231,264.00 is added to the contract under this Delivery Order 0001 at Sub-CLIN 1005AA as follows.

  2 22

W56HZV-07-D-B001/0001

TJ FIG INC



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

        Estimated Cost:                          $   231,264.00

        Fixed Fee:                               $        00.00

        Total Estimated Amount:                  $   231,264.00

   i.  CLIN 1006AA for CONTRACTOR MANPOWER REPORT, a No Cost Clin, is added to the contract under this Delivery Order 0001 at Sub-CLIN

1006AA.

   8. Except as specifically stated above, all other terms and conditions of the contract remain unchanged and in full force and effect.

                                               *** END OF NARRATIVE A 0001 ***
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             SUPPLIES OR SERVICES AND PRICES/COSTS

1001          SECURITY CLASS: Unclassified

1001AA        1ST PGM YR-PRIME CONTRACTOR LABOR W/FEE                                LO                    $        622,098.00              _______________________________________                                                       __________________

              NOUN: BDAR CLS LABOR

              PRON: X17GXQQBX1    PRON AMD: 01    ACRN: AA

              AMS CD: 137010NC000

The funding authorized under this CLIN 1001AA is for

SBCT BDAR LOGISTICS SUPPORT LABOR.  This CPFF CLIN

includes fee in accordance with the negotiated rates

as follows:

Estimated Cost:          $ 576,017.00

Fixed Fee:                  46,081.00

Total Estimated Amount:  $ 622,098.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-DEC-2007

                            $       622,098.00

1002          SECURITY CLASS: Unclassified

1002AA        1ST PGM YR - ODC'S WITH FEE                                            LO                    $         15,519.00              ___________________________                                                                   __________________

              NOUN: CONTRACTOR SPONSORSHIP

              PRON: X17GXQQFX1    PRON AMD: 01    ACRN: AA

              AMS CD: 137010NC000

The funding authorized under this CLIN 1002AA is for

Other Direct Cost's (ODC's), with fee.  This CLIN

1002AA provides funding for the required Sponsorship

for Contractor personnel working in Qatar.

Estimated Cost:          $ 14,369.00

Fixed Fee:                  1,150.00                            ________

Total Estimated Amount:  $ 15,519.00

                              (End of narrative B001)
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              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-DEC-2007

                            $        15,519.00

1003          SECURITY CLASS: Unclassified

1003AA        1ST PGM YR - SUBCONTRACTS W/FEE                                        LO                    $         33,888.00              _______________________________                                                               __________________

              NOUN: BLDG/EQUIP-PURCH/REPAIR/MAINT

              PRON: X17GXQQCX1    PRON AMD: 01    ACRN: AA

              AMS CD: 137010NC000

                 The funding authorized under this CLIN 1003AA

                 is for DIRECT MATERIALS - SUBCONTRACTS - BUILDING

                 AND FACILITY MAINTENANCE, RAPAIRS, CHANGES, AND

                 ADDITIONS.  Items purchased under this CLIN become

                 a part of the permanent facility and will not be

                 removed upon closing of the facility.  This

                 CPFF CLIN includes fee in accordance with the

                 negotiated rates as follows.

                 Estimated Cost:                  $  31,378.00

                 Fixed Fee:                       $   2,510.00

                 Total Estimated Amount:          $  33,888.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-DEC-2007

                            $        33,888.00

1004          SECURITY CLASS: Unclassified
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1004AA        1ST PGM YR -  DIRECT MATERIALS W/FEE                                   LO                    $        139,665.00              ____________________________________                                                          __________________

              NOUN: CONSUMABLES/TOOLS/EQUIP

              PRON: X17GXQQDX1    PRON AMD: 01    ACRN: AA

              AMS CD: 137010NC000

                 The funding authorized under this CLIN 1004AA

                 is for SUPPLIES/SERVICES DIRECT MATERIALS -

                 CONSUMABLES.  This CPFF CLIN includes fee in

                 accordance with the negotiated rates as follows.

                 Estimated Cost:                  $  129,319.00

                 Fixed Fee:                       $   10,346.00

                 Total Estimated Amount:          $  139,665.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-DEC-2007

                            $       139,665.00

1004AB        1ST PGM YR -  DIRECT MATERIALS W/FEE                                   LO                    $         96,989.00              ____________________________________                                                          __________________

              NOUN: TOOL/EQUIPMENT MAINT&REPAIRS

              PRON: X17GXQQDX1    PRON AMD: 01    ACRN: AA

              AMS CD: 137010NC000

                 The funding authorized under this CLIN 1004AB

                 is for SUPPLIES/SERVICES DIRECT MATERIALS - TOOL &

                 EQUIPMENT REPAIR AND MAINTENANCE.  This

                 CPFF CLIN includes fee in accordance with the

                 negotiated rates as follows.

                 Estimated Cost:                  $  89,805.00

                 Fixed Fee:                       $   7,184.00

                 Total Estimated Amount:          $  96,989.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________
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                 001               0            31-DEC-2007

                            $        96,989.00

1005          SECURITY CLASS: Unclassified

1005AA        SBCT BDAR LOGISTICS SUPPORT - ODC'S W/FEE                              LO                    $        231,264.00              _________________________________________                                                     __________________

              NOUN: BDAR CLS - OTHER DIRECT COSTS

              PRON: X17GXQQEX1    PRON AMD: 02    ACRN: AA

              AMS CD: 137010NC000

                The funding authorized under this CLIN 1004AA

                is for OTHER DIRECT COST's (ODC's). All SBCT

                BDAR LOGISTICS SUPPORT TRAVEL shall be in

                accordance with the JFTR and is funded on a

                COST NO FEE basis.

                Estimated Cost:                  $ 231,264.00

                Fixed Fee:                       $      00.00

                Total Estimated Amount:          $ 231,264.00

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            31-DEC-2007

                            $       231,264.00

1006          SECURITY CLASS: Unclassified

1006AA        1ST YR ACCOUNTING FOR CONTRACTING MANPOWER              __________________________________________

CONTRACTOR MANPOWER REPORT (CMR), PURSUANT TO THE

REQUIREMENTS OF THE CLAUSE ENTITLED "REPORTING

OF CONTRACTOR MANPOWER DATA ELEMENTS".

THE PRICE FOR CONTRACTOR MANPOWER REPORTING

IS NOT SEPARATELY PRICED AND IS INCLUDED IN

THE CONTRACTOR'S G&A.
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NO DD 250 REQUIRED.

WHERE A CONTRACTING OFFICER'S REPRESENTATIVE (COR)

IS APPOINTED UNDER A DELIVERY ORDER, AN APPOINTMENT

LETTER SHALL REQUIRE THE COR TO MONITOR THE

CONTRACTOR'S REPORTING OF CMR DATA.

UIC:  W6DXAA

                              (End of narrative B001)

              Packaging and Marking              _____________________
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B.1    ESTIMATED COST, FIXED FEE AND PAYMENT

B.1.1  The estimated cost for payment for performance of the work required under this Delivery Order 0001 is set forth at the CLIN level

in Section B which shall constitute the estimated cost for the purpose of the contract clause in Section I entitled "Limitation of Cost"

(FAR 52.232-20).

B.1.2  The Contractor will be paid the fixed fee as stated at the CLIN level in Section B for the performance of work under this

contract and in accordance with the terms of the contract clause in Section I entitled "Fixed Fee" (FAR 52.216-8).  The fixed fee

together with the reimbursement of cost shall constitute full and complete consideration for the Contractor's services in connection

with the work required and performed under this Delivery Order 0001.

B.1.3  Allowable cost shall be determined and payment thereof shall be provided, in accordance with the contract clause in Section I

entitled "Allowable Cost and Payment" (FAR 52.216-7).

B.2.   PAYMENT

The Contractor may submit public vouchers monthly for payment under this Delivery Order 0001.  The fee will be payable at time of

reimbursement of cost at the same rate as the total fee of this contract bears to the total estimated cost thereof, subject to any

withholding pursuant to provisions of this contract. Payment of the fixed fee shall be subject to the withholding set forth in Paragraph

(B) of the Section I General Provision entitled FIXED FEE, FAR 52.216-8.

                                               *** END OF NARRATIVE B 0001 ***
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DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

                                        Section C

                                     Statement of Work

          Stryker Brigade Combat Team Battle Damage and Repair Facility Site Support

C.1.0 PURPOSE AND SCOPE

C.1.1 Purpose.  In accordance with this Delivery Order 0001 under Contract W56HZV-07-D-B001, the Contractor shall provide all the

necessary personnel, equipment, tools, materials, supervision and other items and services necessary to maintain and support the US Army

Stryker Brigade Combat Team Battle Damage Assessment and Repair Facility (SBCT BDAR), as defined in this Performance Work Statement

(PWS).

C.1.2 Scope.  The Contractor shall, in accordance with the terms of this Contract, provide the personnel, equipment, materials,

supplies, and services, (except as may be furnished by the Government) and otherwise do all things necessary for, or incidental to

providing its best efforts so as to carry out in an efficient and effective manner all necessary and related services to manage and

operate the SBCT BDAR facility.

C.2.0 Definitions.

C.2.1 Theater Support Contractors. Provides support to deployed operational forces pursuant to Contracts

arranged within the mission area of responsibility, or prearranged Contracts through Host Nation (HN) and/or

regional businesses and vendors. Contracting personnel deployed with the deployed force, working under the

Contracting authority of the theater or Joint Task Force (JTF) Contracting chief, normally award and administers

these Contracts. Theater Support Contractors provide goods, services, and minor construction, usually from the

local vendor base.

C.2.2 External Support Contractors. Provides support for deployed operational forces working pursuant to

Contracts awarded under the command and procurement authority of supporting headquarters outside the theater.

These may be US or third country businesses and vendors. These Contracts are usually prearranged, but may be

Contracts awarded or modified during the mission based on the commanders' needs. Examples include the Army's

Logistics Civil Augmentation Program (LOGCAP), the Air Force Civil Augmentation Program (AFCAP), the Navy's

Construction Capability (CONCAP), United States Transportation Command (USTRANSCOM) provision of Civil Reserve

Air Fleet (CRAF), and war reserve materiel (WRM) Contracts.

C.2.3 Contractor Personnel.  As used herein, the phrase "Contractor personnel" includes both prime and sub-

contractor personnel, whether U.S. citizens (USCs), third country nationals (TCNs), or host country nationals

(HCNs), and the Contractor shall ensure that the requirements of this statement of work are included in all

associated sub-contracts.

C.2.4 The force.  The phrase, "the force" means the U.S. Armed Forces and any United Nations or coalition forces

operating with the U.S. Armed Forces pursuant to an international agreement.  Contractor personnel may be

required to accompany the force in support of military operations, including contingencies and exercises.

C.2.5 System Contractors. Logistical support deployed with operational forces under prearranged Contracts

awarded by Service program managers or by Military Service component logistics commands. They support specific

systems throughout their system's life cycle (including spare parts and maintenance), during peacetime,

conflict, and war.

C.2.6 Military Operations. The full spectrum of armed conflict and military operations other than war (MOOTW),

both domestic and overseas, as directed by appropriate authority.

C.3.0 Management.

C.3.1 As used herein, the phrase "Contractor personnel" includes both prime and sub-contractor personnel and the Contractor shall ensure

that the requirements of this PWS are included in all sub-contracts.  Contractor personnel may be required to deploy in support of

military operations, including contingencies and exercises.  The Contractor acknowledges that such operations are inherently dangerous

and accepts the risks associated with Contract performance in this environment.  Each military operation shall evolve differently

depending upon mission and the combatant commander's guidance.

C.3.1.1 The Contractor shall ensure that all Contractor personnel including its sub-Contractors understand and agree to comply with all:

C.3.1.1.1 Depending on the Status of Forces Agreement (SOFA) or other international agreements, all Contractor employees may be subject

to the customs, processing procedures, laws, agreements and duties of the country in which they are deploying to and the procedures,

laws, and duties of the United States upon re-entry. Contractor shall verify and comply with all requirements.
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C.3.1.1.2 U.S. Army and Department of Defense (DoD) regulations, directives, guidance, instructions, policies, procedures, and General

Orders applicable to U.S.  Armed Forces and DOD civilians supporting the U.S. Armed Forces in the Area of Operation (AO) as issued by

the combatant commander or his/her representative to ensure mission accomplishment, force protection, and safety,

C.3.1.1.3 U.S., third country, host nation, and international laws and regulations, and

C.3.1.1.4  Treaties and international agreements (e.g., Status of Forces Agreements, Host Nation Support Agreements, and Defense

Technical Agreements), applicable to Contractors supporting the U.S. Armed Forces under the facts and circumstances in the AO.  The

Contractor shall be thoroughly familiar with Army Regulation (AR) 715-9, Contractors Accompanying the Force

(http://www.usapa.army.mil/pdffiles/r715_9.pdf), DA PAM 715-16 (http://www.usapa.army.mil/pdffiles/p715_16.pdf), and Field Manual (FM) 3-

100.21, Contractors on the Battlefield (http://www.adtdl.army.mil/cgi-bin/atdl.dll/fm/3-100.21/toc.htm).  In addition, the Contractor is

obligated to request any specific information not provided in this language, but needed at the time of deployment from the Contracting

Officer or the designated Contracting Officers Representative (COR).

C.3.1.1.5 Guidance, instructions and General Orders applicable to U.S. Armed Forces and DoD Civilians and issued by the Theatre

Commander or his/her representative.  This includes all guidance and instructions issued based upon need to ensure mission accomplished,

force protection, safety, and unit cohesion.

C.3.1.2 The Contractor shall at all times remain Contractually responsible for the conduct of its Contractor personnel.  The Contractor

shall promptly resolve to the satisfaction of the Contracting Officer or his/her designated Government representative, all Contractor

employee performance and conduct problems identified by the Government.  Failure to correct, the Contracting Officer may direct the

Contractor, at the Contractors own expense, to replace and, where applicable, repatriate any Contractor personnel who fail to comply

with this language, or fail to adhere to instructions and General Orders issued by the Theater Commander or his/her designated

representative.  Such action may be taken at the Governments discretion without prejudice to its rights under any other provision of

this Contract, including the Termination for Default Clause.

C.3.1.3 As a guest in a host country, Contractor personnel should become familiar with customs and local standards of dress for the area

to which they will be deploying to, and shall accordingly conform with these Standards of Conduct.

C.3.2 Risk Assessment and Mitigation.

C.3.2.1 The Contractor shall brief its employees regarding the potential danger, stress, physical hardships, and field living

conditions.  The Contractor shall require all its employees to acknowledge in writing that they understand the danger, stress, physical

hardships, and field living conditions that are possible if the employee deploys in support of a contingency deployment involving

military operations.

C.3.2.2 The Contractor shall replace employees within 72 hours, or as directed by the Contracting Officer, if the employee shall be

unavailable after an authorized pass/leave period.

C.3.2.3 The Contractor shall designate a point of contact for all of its plans and operations.  The Contractor shall prepare plans for

support of military operations in-country, as required, or as directed by the Contracting Officer.

C.3.2.4 Essential Contractor Service.

C.3.2.4.1 Stryker Brigade Combat Team Battle Damage Assessment and Repair Facility Site Support is considered mission essential.  The

Contractor is expected to use all means at its disposal to continue to provide such services, in accordance with the terms and

conditions of the Contract, until appropriately released or evacuated by military authority.

C.3.2.4.2 The Contractor shall provide a contingency plan describing how the Contractor will ensure the continuation of such services

during crisis situations, to include performance under hostile conditions. The plan should identify which positions are performing

mission essential support. The plan should also identify which Contractor personnel have a military mobilization recall commitment and

provide for adequate replacement of those Contractor personnel in the event of mobilization. (The Contractor should use as a reference

DoD Instruction 3020.37, Continuation of Essential DoD Contractor Services During Crises) at <http://www.dtic.mil/whs/directives/>.

C.3.2.5 Contingency Plans. The Contractor shall develop adequate contingency plans for those tasks that have been identified by the

Government as essential in order to provide reasonable assurance of continuation of services.  This plan shall be provided to the

Procuring Contracting Officer (PCO) within 14 days.

C.3.2.6 Contact Information: The Contractor will provide the Contracting Officer contact information for its primary and backup Points

of Contact who are familiar with the firms plans and operations relating to the contingency.

C.3.2.7 Evacuation.  As required by the operational situation, the Government may, at its discretion, relocate designated Contractor

personnel (who are United States citizens, aliens in resident in the United States or third country nationals (not resident in the host

nation)) to a safe area or evacuate them from the AO.  The U.S. State Department has responsibility for evacuation of non-essential
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personnel.  Orders to relocate can be handled as a change in the place of performance.

C.3.2.7.1 The Contracting Officer may direct evacuation of Contractor employees deployed in support of contingency operations upon a

determination that there is an imminent increased threat to the safety, health, or welfare of the Contractor employees and an evacuation

is necessary to secure their health, safety, and/or welfare. The Contracting Officers evacuation direction shall be in writing or shall

be promptly confirmed in writing.

C.3.2.7.2 If the Contractor reasonably believes there to be an imminent increased threat to the safety, health, and/or welfare of the

Contractor employees, the Contractor may request the Contracting Officer to direct the evacuation of those personnel. This request shall

be in writing or shall promptly be confirmed in writing and shall detail the circumstances constituting an imminent increased threat to

the safety, health, and/or welfare of the Contract employees. The Contracting Office, after discussions with the Theater Command of the

host nation and other Government Official(s) to the extent the Contracting Officer considers them advisable, shall direct evacuation of

Contractor employees or shall deny the request.

C.3.3 Military Mobilization. Contractors providing essential services must identify their Contractor personnel having military

mobilization recall commitments in order for the Contractor to have adequate plans for replacing those Contractor personnel, in the

event of mobilization, in accordance with the guidelines in DoD Directives 1200.7 and 1352.1 (http://www.dtic.mil/whs/directives/) and

DoD Instruction 3020.37.

C.3.4 Training of Government Personnel.  When directed, for those Contractor personnel providing services deemed essential during a

crisis, the Contractor shall ensure that all appropriate training required to ensure a continuation of essential services during a

crisis is provided to Government personnel.  The rights and remedies of the Government under this clause are in addition to any other

rights and remedies provided by law or under this Contract.

C.3.5 Technical Data Rights.  When directed, for those Contractor provided services deemed essential during a crisis the Contractor

shall ensure all applicable technical data that is required to ensure the continuation of essential services during the crisis are

provided to the Government.  These rights and remedies of the Government are in addition to any other rights and remedies provided by

law or under this Contract.

C.3.6 Security and Background Checks.  Prior to accompanying the force, the Contractor shall ensure that all applicable security and

background checks are performed on all Contractor personnel in support of this Contract.

C.3.7 Immigration and Customs.  The Contractor is responsible for obtaining all (i) passports, visas, and other entry/exit documents

necessary for Contractor personnel to transverse through and within AO, and (ii) the customs, immigration, or similar liabilities of its

Contractor personnel.

C.3.7.1 Contractor personnel must have passports and required visas on them, so they can immediately deploy upon completion of

processing at the deployment-processing center.  The Contractor is responsible for obtaining all passports, visas, or other documents

necessary for Contractor employees to enter and/or exit any area(s).

C.3.7.2 Contractor employees are required to carry a valid passport at all times when deployed and traveling overseas in support of

military operations.  Requirements for visas shall be determined by the country of deployment/travel and obtained from the appropriate

embassy prior to deployment.  The Government shall provide assistance to the Contractor in obtaining visas to countries if requested by

the Contractor and required to meet the contingency deployment schedule.

C.3.7.3 While entering and exiting a foreign country, Contractor employees shall be subject to the customs processing procedures, laws,

agreements, and duties of the countries in which the Contractor is deploying.  Details for Contractor employees shall be fully explained

during deployment processing.  If CRC/IDS processing is not utilized, it is the responsibility of the Contractor to provide the relevant

information to the Contractor employees prior to deployment.  When returning, Contractor employees shall also be subject to U.S. re-

entry customs requirements in effect at the time of re-entry.

C.3.7.4 The Contracting Officer shall determine and stipulate the allowability and allocability of payment for entry/exit duties on

personal items in possession of Contractor personnel per U.S. Customs Service rates and restrictions.

C.3.8 Letter of Authorization.

C.3.8.1 In order to process through the designated CRC/IDS and receive Government transportation from the CRC/IDS to the theater of

operations, Intra Theater, and return, the Government shall provide each Contractor employee with a Letter of Authorization.  The Letter

of Authorization shall be prepared by the Contracting Officer and authorized by the supporting installation.  These Letters of

Authorization shall state the intended length of assignment in the AO and shall identify planned use of Government facilities and

privileges in the theater of operations, as authorized by the Contract.

C.3.8.2 Unless prohibited by international agreement, the Contracting Officer will issue a Letter of Authorization (LOA) for Contractor

personnel deployment and redeployment to and from the AO.  This is the document Contractor personnel must carry with them as

authorization for use of Government transportation, medical facilities, billeting, and other entitlements.  Invitational travel orders
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shall not be issued in lieu of this letter of authorization.  Specific content of Letters of Authorization is defined elsewhere in this

Contract.

C.3.9 Standard Identification Cards.  The Contractor shall ensure all deploying individuals have the required identification tags and

cards prior to deployment to the AO.  In addition to the DD Form  489 (Geneva Convention Card) issued at the point of deployment all

Contractor  personnel shall be issued personal identification tags and common access cards (CAC), if available before deployment.

Personal identification tags shall include the following information: full name, social security number, blood type and religious

preference.  Contractor personnel shall maintain all issued cards and tags on their person at all times while Outside Continental United

States (OCONUS).   Upon redeployment, the Contractor shall ensure that all issued controlled identification cards and tags are promptly

returned to the Government.

C.3.9.1 For badging or security purposes, the Contractor shall provide the Army with a list of all suitable or qualified employees

(including qualified sub-Contractors and/or vendors used in the AO) with all required identification and documentation information.

Changes/updates shall be coordinated with Army representative(s) at Theater specific inprocessing sites.

C.3.9.2 Upon arrival in theater, Contractor personnel may be required to obtain locally required identification cards. The Government

representative who has cognizance for these Contractor personnel in theater will assist in the coordination of the issuance of these

identification cards.

C.4.0 Deployment Processing.

C.4.1 The Government is responsible for providing information and assistance in meeting the requirements necessary for deployment.

Deployment processing shall include, as a minimum, all Government required procedures such as medical examinations, and immunizations.

If central processing is required, the Contractor employees shall be issued Letters of Authorization for processing through specific

CONUS Replacement Center/Individual Deployment Site (CRC/IDS) and for the duration of the tour of duty.  The Contractor is responsible

for travel to the CRC/IDS or other CONUS departure point.  The Government is responsible for providing transportation for Contractor

personnel from the CRC/IDS to final overseas location.  If a CRC/IDS CONUS departure point is not used, the Contractor shall receive an

equitable adjustment for all reasonable travel costs incurred in deployment of Contractor employees.

C.4.2 The Contracting Officer shall identify to the Contractor all required mission training and the location of the required training.

The Contractor shall ensure that all deploying employees are available for all required mission training.  The Contracting Officer shall

inform the Contractor of all Nuclear, Biological, and Chemical (NBC) equipment and Chemical Defensive Equipment (CDE) training

requirements and standards.  The U.S. Government shall provide the Contractor employees with CDE familiarization training commensurate

with the tanning provided to Department of Defense civilian employees.

C.4.3 As part of the Preparation for Overseas Movement (POM) processing for Contractor employees, the Government POM activities at the

home station of the CRC shall screen Contractor personnel records, conduct theater specific briefing and training, issue

theater/environmental specific clothing and individual equipment, verify that medical requirements (such as immunizations, DNA

screening, HIV testing and dental examinations) for deployment have been met, and arrange for transportation to the theater of

operation.  While POM processing at the CRC/IDS, the Government shall furnish life support to include lodging and meals, but shall

charge a nominal fee for meals.

C.4.4 Contractor employees shall receive from the Government the following four (4) distinct forms of identification at home station or

at the CRC/IDS processing point.  If a CRC/IDS processing point is not used then, the Contracting Office shall provide assistance with

obtaining identification documents listed below before deployment.  Identification documents shall indicate a General Schedule (GS)

level equivalent to the position occupied by the Contractor employee.  Upon redeployment, the Contractor shall ensure that all issued

controlled identification cards and tags are returned to the Government./DD Form 1173, Uniform Services Identification card or CAC with

GS equivalent grade/DD Form 489, Geneva Convention Identity card with GS equivalent grade/Personal Identification Tags (i.e., dog

tags)/Theater Identification Card, if applicable

C.4.5 Processing and Departure Point (Deployment Processing Center)

C.4.5.1 The Contractor shall ensure that all Contractor personnel report to the designated deployment-processing site where the

Contractor personnel will receive appropriate training and items (e.g., specialized clothing, equipment, identification cards and tags).

 The TACOM Operations Center (TOC) will provide the guidance on securing a Deployment Processing Center (CRC) reservation and Theater

Clearance.  For any Contractor personnel determined by the Government to be not qualified to accompany the force, the Contractor shall

promptly remedy the problem. The Contractor shall ensure that all Contractor personnel re-deploy and out-process through the designated

deployment-processing site. Upon redeployment, the Contractor shall ensure that all issued controlled items are returned to the

Government. (Medical screening requirements may be found in FM 3-100.21, Appendix D.)

C.4.5.1.1 Contractor personnel who have an established habitual relationship with a deploying military unit, may be required to prepare

for deployment with that unit.  For any Contractor personnel determined by the Government at the deployment/processing site to be non-

deployable, the Contractor shall promptly remedy the problem.  For all other Contractor personnel who do not have an established

habitual relationship with a deploying military unit, the Contracting Officer will provide information regarding the appropriate

deployment procedures and preparation site.
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C.4.5.1.2 The Contracting Officer will provide Contractor personnel their AO Government point of contact, AMC LSE, or other designated

liaison, prior to their deployment with the unit to the AO.  The Contractor shall be responsible for notifying the applicable Government

contact of their imminent deployment.  Information to be provided to the Government contact shall include their movement dates and

locations with the unit within the AO, and their departure date from the AO and out-process through the original deployment processing

center.

C.4.5.1.3 For any Contractor employee determined by the Government at the deployment-processing site to be non-deployable for

debilitating health problems or failure to have a security clearance or travel documents when required, the Contractor shall promptly

remedy the problem. If the problem cannot be remedied in time for deployment, a replacement having equivalent qualifications and skills

shall be provided in time for scheduled deployment or within 72 hours. Refer to paragraph C.4.5.2 for additional information.

C.4.5.1.4 The Contracting Officer will provide the Contractor all mission training requirements and the Contractor shall ensure that all

deploying employees receive, and successfully complete, all required mission training.

C.4.5.1.4.1 The CRC/IDS shall provide mission training designed to provide deploying individuals with a basic knowledge of what they can

expect once they deploy into the theatre of operations.  Training shall cover areas such as the Geneva Convention, Code of conduct,

health and sanitation,, legal assistance, Customs and Courtesies for the area of deployment, applicable Status of Force Agreement,

security, weapons familiarization and any additional training dictated by the special circumstances of the deployment and approved by

the Theater Commander.

C.4.5.2 The Contractor will not deploy its own employees unless authorized by the Contracting Officer.  If authorization to deploy its

own employees is provided, the Contractor is responsible to ensure all deployment requirements are met.  The Contractor shall ensure all

deployment requirements are coordinated with the Contracting Officer, the appropriate Army Materiel Command, Logistics Support Element

(AMC, LSE) or other designated liaison prior to deployment.

C.4.6 Individual Readiness File.

C.4.6.1 It is the Contractors responsibility to maintain the Individual Readiness File (IRF) records needed for identification and

processing.  Contractor personnel are responsible for having their IRF complete and with them when they arrive at their deployment-

processing center.

C.4.6.2 In the absence of a detailed list of required IRF information elsewhere in this Contract, see the information contained at the

Administrative Section on the CONUS Replacement Center (CRC) website (http://www.benning.army.mil/crc/), for details on what should be

included in the IRF.  (Note that some requirements will vary depending on the deployment location.)

C.4.6.3 In addition, Individual Readiness Files must address the following areas:

C.4.6.3.1 Medical/Dental

C.4.6.3.1.1 It is the responsibility of the Contractor to provide qualified, capable personnel who meet physical standards and medical

requirements to perform the Contracted duties in designated theater of operation.  The Government may provide some or all of the

required deployment screening.

C.4.6.3.1.2 The Government may perform a medical screening at the CONUS Replacement Center.  The screening shall include DNA sampling

and immunizations, if not previously conducted, for Contractors deploying OCONUS.

C.4.6.3.1.3 When applicable in accordance with a standing Contract, the Government shall provide to Contractor employees deployed in a

theater of operations emergency medical and dental care commensurate with the care provided Department of Defense civilians deployed in

theater of operations.

C.4.6.3.1.4 Deploying civilian Contractor personnel shall carry with them a minimum of a 180 day supply of medications.  Upon arrival in

the AO, the Logistics Area Office (LAO) or Contracting Officer representative (COR) shall coordinate with the supporting medical unit to

ensure the future availability of prescription medications and to obtain such medications.

C.4.6.3.1.5 Contractor personnel shall bring two copies of their latest complete physical exams (must be less than 12 months old) and

dental records (with panarex).  DNA sample will be collected and stored at the deployment-processing center.

C.4.6.3.1.6 Determining Fitness. It is essential that Contractor personnel meet stringent medical qualifications and physical

requirements in order to safely and efficiently perform their duties and responsibilities without jeopardizing themselves or others. In

general, soldier retention standards (found in AR 40-501, Standards of Medical Fitness) will be used in determining fitness for

Contractor personnel.

  a. The examining physician or physician assistant (PA) has full authority in determining Contractor personnel fitness. In making this

determination he/she should consider: the specified standards of the Contractor personnel position (described on SF 78, Certificate of
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Medical Examination), the physical and medical condition of the Contractor personnel, the potential environment to which the Contractor

personnel may deploy (for Emergency Essential Personnel, assume combat zone in the 3d world; for all others, consider the environment to

which the Contractor is deploying). The physician/PA should be conservative in determining Contractor personnel fitness and render

his/her written recommendation on SF 78.

  b. Immunizations - Contractor personnel shall be appropriately immunized before arriving at the deployment-processing center with

those immunizations that are available to the general public.  Contractor personnel shall bring a copy of their shot records.   In

extenuating circumstances the deployment-processing center may provide shots required for the specific theater but there may be a cost

to the Contractor.  This shall be determined on a case-by-case basis.

  c. If bio-defense vaccines are required, such as anthrax and smallpox for the AO being deployed, the vaccine will be provided to the

Contractor personnel by the Government on a reimbursable basis.  Generally, the vaccines will be provided at the CRC or at the nearest

Medical Treatment Facility (MTF).

C.4.7 Tour of Duty.

C.4.7.1 Tour of Duty is defined as the length of deployment.  Hours of Work is defined as the hours worked during an 8 hour workday.  A

work week is defined as 40 hours worked in 7 consecutive days.  Prior to deployment the Contracting Officer shall provide the Contractor

with the anticipated tour and duration of duty.  The Contractor shall comply with all duty hours and tours of duty identified by the

Contracting Officer.  The Contracting Officer may modify the work schedule to ensure the Governments ability to continue to execute its

mission.  The Contractor shall be available to work extended hours to perform mission essential tasks.  For the purpose of calculating

overtime premiums, time worked in excess of 40 hours in one 7 day work week shall be considered overtime.

C.4.7.2 On-Call Duty.  The Contractor shall be available to work (i.e. on-call) during other than regular work hours to perform mission

essential tasks.

C.4.7.3 The Contractor may rotate Contractor employees into and out of the theater provided there is no degradation in mission results.

For employees who have deployed less than six months, the Contractor may rotate personnel at his own expense.  The costs for rotating

employees who have deployed for longer than six months will be an allowable cost under the Contract. The Contractor shall coordinate

personnel changes with the Contracting Officer and the AMC LSE or other Government designated liaison responsible for accounting for

Contractor personnel in their AO.

C.4.7.4 The Contractor shall comply with all duty hours and tours of duty identified in this Contract.  These could change, however, to

ensure the Government's ability to continue to execute its mission.  The duty hours and tours of duty may be the same as military

personnel and operational needs as directed by the Combatant Commander.

C.4.7.5 The Contractor shall be available to work extended hours to perform mission essential tasks as required by the operational

situation by the Combatant Commander or his/her authorized designee, when required, to ensure the Governments ability to continue to

execute its mission. On-call requirements may include but is not limited providing the necessary site support in response to unforeseen

Stryker Battle Damage Repair Facility equipment malfunctions or outages.

C.5.0 Delivery Order 0001 Tasks.

C.5.1 General.  The Contractor shall provide site support at a level that ensures uninterrupted Stryker vehicle battle damage repair

during the scheduled hours of facility operation.

C.5.1.2  The Contractor shall establish a cooperative working relationship with all Government agencies and other Contractors performing

work associated with PM Stryker, Stryker vehicle battle damage repair, and installation support at Camp As Sayliyah in Doha, Qatar.

C.5.2 Specific Tasks.

C.5.2.1 Task I: Provide SBCT BDAR facility site support in accordance with this PWS, Memorandums of Understanding (MOUs) and other

applicable guidelines provided by the Contracting Officer or COR.  Guidance and source documents shall be made an attachment to this

Delivery Order 0001.

C.5.2.1.1 Objective: Minimize disruptions to SBCT BDAR facility operations by ensuring a safe/clean facility and the timely replacement

or maintenance of all facility equipment in need of repair.

C.5.2.1.1.1 Develop effective support agreements to ensure proper repairs to facility and equipment.

C.5.2.1.1.2 Monitor facility electrical/mechanical equipment including HVAC, and coordinate maintenance to ensure optimal performance.

C.5.2.1.1.3 Administer facility work order system to track equipment in need of repair or preventative maintenance.

C.5.2.1.1.4 Coordinate equipment maintenance, repairs, and replacement.
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C.5.2.1.1.5 Coordinate facility construction projects, major and minor repairs, alterations, or maintenance.

C.5.2.1.1.6 Coordinate facility housekeeping to ensure a safe and healthy work environment.

C.5.2.1.1.7 Coordinate installation support to ensure telephone and computer network connectivity.

C.5.2.1.2 The Contractor shall maintain all government property on site.

C.5.2.1.3 The Contractor shall not repair items where the repair cost exceeds 100% of the replacement costs.

C.5.2.1.4 The Period of Performance for SBCT BDAR facility site support under this order shall be from 1 July 2007 to 31 December 2007.

The Contractor shall not duplicate work performed under Contract W56HZV-06-D-B001, Delivery Order 0001, with a period of performance

ending 30 June 2007.

C.5.2.2 Task II: SBCT BDAR Facility Inspection.

C.5.2.2.1 Objective: The Contractor shall coordinate with Stryker OEM Contractor personnel (GDLS employees) and Governments designated

representatives to complete facility inspections.

C.5.2.2.1.1 Safety inspection shall be coordinated and conducted with participation from the installation fire department, safety

office, civil engineers and from other designated Government and Contractor representatives as required by local policies.

C.5.2.2.1.2 All safety deficiencies identified during inspections shall be reported to the Contracting Officer/Contracting Officers

Representative (COR).

C.5.2.2.1.3 Safety deficiencies shall be corrected prior to use of any tool, hardware, equipment, appliance or other item.

C.5.2.2.1.4 The Contractor shall control issuance of all hand tools and portable equipment.  Unsafe items shall be tagged, stored,

and/or locked up to prevent use until corrected thru repair or proper disposal.

C.5.2.2.1.5 Lock out/tag out procedures shall be used for unsafe facility electrical, mechanical, hydraulic and pneumatic equipment that

is not portable and cannot be removed from the shop floor.  Warning signs, placards, tags or labels shall be posted in English and

unsafe equipment shall be disabled to prevent operation.

C.5.2.2.1.6 The contractor shall maintain a tracking system for all tools and equipment requiring calibration or certification.

Calibration and certification shall be scheduled to permit uninterrupted Stryker vehicle inspection, service and repair capability

during the SBCT BDAR facility hours of operation. Tools and equipment found without current calibration or certification shall be

removed from the shop floor and shall not be issued to mechanics until properly calibrated and/or certified.

C.5.2.3 Task III: Procurement of SBCT BDAR Facility Equipment.

C.5.2.3.1 Objective: The Contractor shall purchase tools, equipment, hardware, consumable items utilized during the day to day operation

of the SBCT BDAR.

C.5.2.3.1.1 Items shall not be procured unless funded under the contract and the Stryker OEM Contractor has identified a valid need for

the procurement through the COR or Contracting Officer.

C.5.2.3.1.2 Approval shall be obtained from the COR prior to procurement of all new or replacement supplies.  Coordination with the COR

is not required for procurement of consumable items.

C.5.2.3.2 Pass-Through Warranties.  The Contractor shall pass through all warranties offered from their subcontractors and vendors

associated with tools, equipment, hardware, supplies, or services procured under this Delivery Order 0001.

C.5.2.4 Task IV, SBCT BDAR Site Support Management Review.

C.5.2.4.1 Objective: The Contractor's periodic reviews shall assess program status as it relates to risk management, schedule and

technical performance.

C.5.2.4.1.1 On two separate occasions during the six month period of performance, the Contractor shall deploy Project Management

personnel to Camp As Sayliyah to a site support program review/audit and closeout.

C.5.2.4.1.2 The Contractor shall submit a trip reports to the COR in accordance with CDRL A002.

C.5.2.5  Task V, SBCT BDAR Site Support Delivery Order Closeout.
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C.5.2.5.1 Objective. Prior to completion of SBCT BDAR of site support under this Delivery Order 0001, the Contractor shall deploy one

additional employee to Camp As Sayliyah to conduct closeout activities.

C.5.2.5.1.1 The Contractor shall initiate site support closeout actions 30 days prior to end of period of performance unless otherwise

directed in writing by the Contracting Officer.

C.5.2.5.1.2 Contractor shall review performance history, incurred costs, billings, and GFP.

C.5.2.5.1.3 Contractor shall promptly settle all sub-contracts.

C.5.2.5.1.4 The Contractor shall account for all facility improvements, equipment, and supplies acquired at government expense in

accordance with FAR Clause 52.245-5, Government Property (Cost-Reimbursement, Time-and-Material, or Labor-Hour Contracts) and FAR

paragraph 45.505, Records and Reports of Government Property.

C.5.2.5.1.5 The Contractor shall obtain government property disposition instructions from the Contracting Officer, and coordinate

property transfer/disposal activities with the COR, DCMA, DRMO and/or other designated government representatives.

C.5.2.6 Phase VI, Redeployment.

C.5.2.6.1 Objective: The Contractor shall redeploy employees from Camp As Sayliyah at the end of the period of performance.

C.5.2.6.1.1 The Contractor shall complete redeployment and all associated travel prior to expiration of this Delivery Order 0001 on

December 31, 2007.

C.5.2.6.1.2 The Contractor shall deliver to the Contracting Officer evidence all Government issued clothing and equipment has been

turned in.

C.5.2.6.1.2.3 Upon completion of the deployment or other authorized release, the Government shall authorize Contractor employee

transportation from the AO to the designated CRC/IDS site. At the return processing center the Contractor shall ensure that all

Government-issued clothing and equipment provided to the Contractor or the Contractors employees are returned to Government control upon

completion of the deployment.

C.5.2.6.1.2.4 The Contractor is responsible for arranging transportation of the Contractor employee(s) from the SBCT BDAR to the

designated CONUS CRC site, and to the Contractor employee's home of record.

                                               *** END OF NARRATIVE C 0001 ***
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INSPECTION AND ACCEPTANCE

E-1  All deliverable hardware, tools, equipment,supplies, and consumable items shall be procured by the Contractor in Doha, Qatar for

delivery to the SBCT BDAR at Camp As Sayliyah, Qatar.

E-2 The Contracting Officer Representative (COR) shall perform inspection and acceptance for all hardware, tools, equipment, supplies,

and consumable items procured by the Contractor in Doha, Qatar.  Inspection and acceptance shall be performed at the SBCT BDAR facility,

Bldg 407 (DoDAAC W91KVC), located at Camp As Sayliyah, Qatar.

E-3 INSPECTION.  The Government has the right to inspect and evaluate the work performed or being performed under the Contract, and the

premises where the work is being performed, at all reasonable times, and in a manner that will not unduly delay or disrupt the work.  If

the Government performs inspection or evaluation on the premises of the Contractor or a subcontractor, the Contractor shall furnish and

shall require subcontractors to furnish all reasonable facilities and assistance for the safe and convenient performance of these

duties.

E-4 INSPECTION AND ACCEPTANCE.  Inspection of all activities and acceptance for all work and effort under this Contract shall be

accomplished by the Contracting Officer or any other duly authorized representative.

E-4.1 Inspection Point  Destination.

E-4.2 Acceptance Point - Destination.

                                               *** END OF NARRATIVE E 0001 ***
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DELIVERIES OR PERFORMANCE

F-1 DELIVERIES

Delivery of products under this Contract shall be in accordance with the written direction of the Contracting Officer or any other duly

authorized representative.

F-2 PLACE OF PERFORMANCE

The work under this Contract is to be carried out at a variety of locations, but the principal places of performance will be at Camp As

Sayliyah in Doha, Qatar.

F-2 PERIOD OF PERFORMANCE

F.2.1  The Period of Performance for this Delivery Order 0001 under Contract W56HZV-07-D-B001 shall be from July 1, 2007 to December 31,

2007.

F.2.2  The Parties recognize that the Contractor's original period of performance for the Contractor Logistics Support at the SBCT BDAR

commenced on April 6, 2005 and expired on April 5, 2006 under Delivery Order 0003 to IDIQ Contract W56HZV-05-D-B003.  Modifications to

contract W56HZV-05-D-B003 extended the period of performance through December 31, 2006.  Additional extensions under IDIQ Contract W56ZV-

05-D-B003 were not possible due to maximum order limitations.  Contract W56HZV-06-D-B001, Delivery Order 0001 further extended the

period of performance thru June 30, 2007.  Due to the maximum order limitations, it was not possible to extend performance under

contract.  This Delivery Order 0001 under Contract W56HZV-07-D-B001 further extends the period of performance through December 31, 2007,

unless sooner reduced, terminated or extended in accordance with the provisions of this Contract.  This Delivery Order 0001 does not

extend the period of performance by one additional year because at the time of award the government cannot anticipate how long the

Stryker Brigade Combat Team Battle Damage Assessment Repair (SBCT BDAR) facility will be operational in Qatar.

F-2.3  Supplies/Services and Direct Materials - Subcontracts are required at the SBCT BDAR facility to support ramp up operations for an

increase in vehicle repair capability.  To ensure uninterrupted facility support in accordance with the ramp up schedule, lead time

requires performance begin upon award of this Delivery Order 0001 to contract W56HZV-07-D-B001 and prior to completion of all work under

Delivery Order 0001 to Contract W56HZV-06-D-B001.

F-2.4  Under this contract, Logistics Management trips shall be required during SBCT BDAR operations and prior to the end of the

performance period under Delivery Order 0001 to Contract W56HZV-07-D-B001.  Logistics Management trips may begin upon award of this

Delivery Order 0001 to contract W56HZV-07-D-B001 and prior to completion of all work under Delivery Order 0001 to Contract W56HZV-07-D-

B001.

F-2.5  Prior to July 1, 2007 the Contractor shall utilize funds provided under Delivery Order 0001 to Contract W56HZV-06-D-B001 for

consumables.  After June 30, 2007 the Contractor shall utilize funds provided under this Delivery Order 0001 to Contract W56HZV-07-D-

B001 for consumables.  If prior to July 1, 2007 all funds for consumables under Contract W56HZV-06-D-B001 have been expended, the

Contractor may use funds provided for consumables under Contract W56HZV-07-D-B001.

F-2.6  The contractor shall ensure work performed under this Delivery Order 0001 to Contract W56HZV-07-D-B001 does not duplicate work

performed under Delivery Order 0001 to Contract W56HZV-06-D-B001.

F-3  DELIVERIES:

F-3.1  FOB shall be Destination.

       SHIP TO:  FREIGHT ADDRESS

       (W91KVC)  PM Stryker

                 Bldg 210

                 ARCENT-QA

                 Camp As Sayliyah, Qatar

       MARK FOR:  Mr. Ronald Case

                  PM Stryker

                  Building 407

                  Camp As Sayliyah, Qatar

                  DSN 312-753-2174
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        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/            OBLG                                                     ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/            OBLG                                                     ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR          ACRN STAT  ACCOUNTING CLASSIFICATION                          NUMBER    STATION             AMOUNTITEM    MIPR          ACRN STAT  ACCOUNTING CLASSIFICATION                          NUMBER    STATION             AMOUNT_____   ________      ____ _____ _________________________                          ______    ___________         _______________   ________      ____ _____ _________________________                          ______    ___________         __________

1001AA  X17GXQQBX1     AA    1   21   72020000075R5R07P1370102512  S20113           7GXQAQ    W56HZV    $         622,098.00

        137010NC000

1002AA  X17GXQQFX1     AA    1   21   72020000075R5R07P1370102512  S20113           7GXQAQ    W56HZV    $          15,519.00

        137010NC000

        X17GX137Q000

1003AA  X17GXQQCX1     AA    1   21   72020000075R5R07P1370102512  S20113           7GXQAQ    W56HZV    $          33,888.00

        137010NC000

1004AA  X17GXQQDX1     AA    1   21   72020000075R5R07P1370102512  S20113           7GXQAQ    W56HZV    $         139,665.00

        137010NC000

1004AB  X17GXQQDX1     AA    1   21   72020000075R5R07P1370102512  S20113           7GXQAQ    W56HZV    $          96,989.00

        137010NC000

1005AA  X17GXQQEX1     AA    1   21   72020000075R5R07P1370102512  S20113           7GXQAQ    W56HZV    $         231,264.00

        137010NC000

                                                                                                          __________________

                                                                                              TOTAL     $       1,139,423.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME             TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                             STATION                    AMOUNTNAME             TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                             STATION                    AMOUNT________         _____________   _________________________                             ___________                __________________         _____________   _________________________                             ___________                __________

Army                   AA        21   72020000075R5R07P1370102512  S20113              W56HZV           $       1,139,423.00                                                                                                          __________________

                                                                                              TOTAL     $       1,139,423.00

ACRN     EDI ACCOUNTING CLASSIFICATIONACRN     EDI ACCOUNTING CLASSIFICATION____     _________________________________     _____________________________

AA       21  070720200000     S20113  75R5R07137010NC0002512              7GXQAQS20113  W56HZV
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LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          CDRL A002 - TRIP REPORT                                        22-MAY-2007      001          DATA

Attachment 001     THIRD COUNTRY NATIONAL (TCN) JOB DESCRIPTIONS                  22-MAY-2007      001          DATA

Attachment 002     AFSB-SWA/PM SBCT MOA                                           10-APR-2005      003          DATA

Attachment 003     AFSB-SWA/PM SBCT MOA                                           06-FEB-2007      004          DATA
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